

CITY OF SAN FERNANDO
CALIFORNIA

ADDENDUM NO.1
FOR
FISCAL YEAR 2022-2023
PHASE 2, ANNUAL STREET RESURFACING PROJECT
JOB NO. 7619, PLAN NO. P-741



Prepared by:



23241 Arroyo Vista
RANCHO SANTA MARGARITA, CA 92688
(949) 888-6513

Date: 10/28/2022

ADDENDUM NO.1

1) Please use the attached updated bid schedule. Two bid line items 15 & 16 were added and bid line items 11 & 12 quantities were updated.

2) Bid line item 16: Resident Notifications

- **Resident notifications in the form of door hangers or garage door stickers shall be posted 7 days prior to start of the improvements:** The door hangers shall provide a summary of the work being performed (including separate notices for concrete repairs, AC patching, 2- & 3-step treatment), dates of work, location of alternate parking spaces, and any other pertinent information or special instructions the residents should be aware of. Sticker language shall be approved by the City prior to posting. All costs, including but not limited to printing, distribution, and redistribution if required of the notifications shall be included.

The Contractor shall follow the schedule as indicated on notifications or reissue notices when work is rescheduled, or weather demands at no additional cost to the City. Changes to the schedule without proper notification to the residents will require the Contractor to issue new notifications at no additional cost to the City. Inadequate notifications may result in delays or rescheduling of work. Any additional costs (delays or towing vehicles, etc.) incurred as a result of inadequate notifications will be paid for by the Contractor.

BID SCHEDULE
FISCAL YEAR 2022-2023 PHASE 1, ANNUAL STREET RESURFACING PROJECT
JOB NO. 7619, PLAN NO. P-741

STREETS IMPROVEMENTS BASE BID					
ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1	PROVIDE TRAFFIC CONTROL	LS	1	\$	\$
2	MICRO-MILLING (5 FT WIDE, 1/2" DEEP TO 0" DEEP)	SF	143,600	\$	\$
3	MICRO-MILLING (5 FT WIDE, 1" DEEP TO 0" DEEP)	SF	387,050	\$	\$
4	REMOVE AND CONSTRUCT PCC CURB AND GUTTER PER SSPWC STANDARD PLAN 120-3	LF	1,200	\$	\$
5	MICROSURFACING TYPE III	TN	2,285	\$	\$
6	ARAM 3/8" SCREENINGS	SF	1,838,155	\$	\$
7	EMULSION-AGGREGATE SLURRY TYPE II WITH 2.5 % LATEX	TN	2,250	\$	\$
8	6" DIG-OUTS REMOVAL	SF	17,000	\$	\$
9	6" DIG-OUTS TYPE IIIC3 PG 64-10 (R15) AC CONSTRUCTION	TN	640	\$	\$
10	FURNISH AND INSTALL SIGNING, STRIPING AND PAINT ALL HOUSE NUMBERS WITHIN PROJECT LIMITS	LS	1	\$	\$
11	ADJUST WATER VALVE BOX FRAME AND COVER TO GRADE	EA	293	\$	\$
12	ADJUST MANHOLE FRAME AND COVER TO GRADE	EA	169	\$	\$
13	2-STEP PROCESS TEST STRIP (PER ALL PROJECT REQUIREMENTS)	LS	1	\$	\$
14	3-STEP PROCESS TEST STRIP (PER ALL PROJECT REQUIREMENTS)	LS	1	\$	\$
15	ADJUST GAS VALVE BOX FRAME AND COVER TO GRADE	EA	23	\$	\$
16	RESIDENT NOTIFICATIONS	LS	1	\$	\$
SUBTOTAL ITEMS 1-16					\$

The bidder acknowledges receipt of the following addendum issued for the above project.

List of Addendum Received: _____

The City does not expressly or by implication agree that the actual amount of work will correspond with the foregoing quantities, but reserves the right to increase or decrease the amount of any class or portion of the work or to omit portions of the work as may be deemed necessary or advisable by the Engineer

The bidder further agrees that in case of not executing the required contract with necessary bonds within ten (10) days, not including Sundays, after having received notice that the contract is ready for signature, the proceeds of the check or bond accompanying his bid shall become the property of the City of San Fernando.

By submission of the Contractor's Proposal, the bidder also certifies that the bid is a balanced bid.