



Addendum No. 3

January 17, 2019

Project: Energy Efficiency Resources Audit

A. The following change to the **Request for Proposals** shall apply to this project.

1. Section V. CONTRACT TERMS ANTICIPATED (Page #6: First Bullet Point)

Previously stated as:

- **Full documentation of project labor and materials costs, by measure, with negotiated and agreed-to NAESCO mark-ups, fees and profit clearly presented in an open-book pricing/cost structure. Payment bonds will be required for construction;**

2. Changed to:

- **Full documentation of project labor, material costs and profit clearly presented in an open-book pricing/cost structure.**

Indicate the receipt of Addendum 3 by including in Contractor's Proposal. **FAILURE TO DO SO WILL RENDER YOUR BID NON-RESPONSIVE**

Approved by:

Yazdan Emrani, P.E.
Director of Public Works/City Engineer

Date

1/17/19