



Addendum No. 2

November 19, 2018

**Project: San Fernando Road Street Improvements
Between S Huntington Street And San Fernando Mission Blvd
CDBG Project No. 601994-18, Job No. 7606, Plan No. P-729**

A. The following change to the **Contractor's Proposal, P-2**, shall apply for this project.

1. Previously stated as:

6*	Remove Existing PCC Driveway Approach and Construct 4" Sidewalk	EA	7	\$		\$	
7*	Construct PCC Access Ramp W/ Truncated Dome.	SF	360	\$		\$	

2. Changed to:

6*	Remove Existing PCC Driveway Approach and Construct 4" Sidewalk	SF	360	\$		\$	
7*	Construct PCC Access Ramp W/ Truncated Dome.	EA	7	\$		\$	

Attached is new proposal sheet

Indicate the receipt of Addendum 2 on Page P-2 of the Contractor's Proposal. **FAILURE TO DO SO WILL RENDER YOUR BID NON-RESPONSIVE**

Approved by:

Yazdan T. Emrani, P.E.
Director of Public Works/City Engineer

Date

BID SCHEDULE
SAN FERNANDO ROAD STREET IMPROVEMENTS
BETWEEN S HUNTINGTON STREET AND SAN FERNANDO MISSION BLVD
CDBG PROJECT NO. 601994-18, PROJECT NO. 7606, PLAN NO. P-728

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1*	Cold mill 1.5" AC pavement.	SF	90,000	\$	\$
2*	Construct 1.5" ARHM overlay.	TON	825	\$	\$
3*	Remove and Replace 4" PCC Sidewalk.	SF	300	\$	\$
4*	Remove and Replace PCC Curb and Gutter	LF	450	\$	\$
5*	Remove and Replace 6" PCC Drive Approach.	SF	2,000	\$	\$
6*	Remove Existing PCC Driveway Approach and Construct 4" Sidewalk	SF	360	\$	\$
7*	Construct PCC Access Ramp W/ Truncated Dome.	EA	7	\$	\$
8*	Remove Existing PCC Spandrel and Replace with AC Pavement.	SF	260	\$	\$
9*	Remove existing PCC Sidewalk and Construct 6" Thick PCC Driveway Approach	SF	80	\$	\$
10*	Adjust Manhole Frame and Cover To Grade.	EA	5	\$	\$
11*	Adjust Water Valve Box Frame and Cover To Grade.	EA	16	\$	\$
12*	Install Traffic Striping, Signage and Pavement Marking Including House Numbers.	LS	1	\$	\$
13*	Re-Establish Survey Monument	EA	3	\$	\$
14*	Remove and Replace Parkway Drain	LS	1	\$	\$
15*	Adjust Utility Pull Box to Grade	EA	7	\$	\$
BID TOTAL					\$

*The twenty-five percent (25%) quantity change limitation per Section 3.2 of the Standard Specification does not apply to this item. For these items, there shall be no quantity limitation. Payment for these items will be based on unit prices stated in the Contractor's Proposal.

In case of discrepancy between unit process and item totals, the unit prices shall prevail. In case of a discrepancy between item totals and grand total, the item totals shall prevail. The grand total will be subject to adjustment by the City in the event of a discrepancy. The contract award shall be made on the basis of the grand total as described above from among the responsive and responsible bidders.

The City does not expressly or by implication agree that the actual amount of work will correspond with the foregoing quantities, but reserves the right to increase or decrease the amount of any class or portion of the work or to omit portions of the work as may be deemed necessary or advisable by the Engineer.

The bidder further agrees that in case of not executing the required contract with necessary bonds within ten (10) days, not including Sundays, after having received notice that the contract is ready for signature, the proceeds of the check or bond accompanying his bid shall become the property of the City of San Fernando.

By submission of the Contractor's Proposal, the bidder also certifies that the bid is a balanced bid.

The bidder acknowledges receipt of the following addendum issued for the above project. If no addendum has been received, write "None". FAILURE TO ACKNOWLEDGE RECEIPT OF ANY ADDENDA ISSUED WILL RENDER THE CONTRACTOR'S BID NON-RESPONSIVE.

List of Addendum Received: _____