

ADDENDUM #1


Addendum No. 1

January 15, 2019

Project: **Glenoaks Boulevard Street Sewer and Water Improvement Project**
Job. No. 7608 – Plan No. P-730

A. The following change shall apply for this project.

**ALL REFERENCES TO 15" HDPE IN THE PLANS, SPECIFICATIONS,
AND BID SCHEDULE SHALL HEREBY BE REPLACED WITH 16"
HDPE**



Approved by: Yazdan Emrani, P.E.
Director of Public Works/City Engineer
City of San Fernando