



**Addendum No. 1**

**September 2, 2021**

**Project: Upper Reservoir Replacement Project**

---

Section 00200 Article 1, delete paragraph 1.1 and replace with "Preliminary Construction Schedule duration is estimated to be 9 months"

Section 00300 delete paragraph 4 and replace with

"The Bidder further agrees to complete all work required under the Contract within 190 working days from the date designated in the Notice to Proceed, and to accept in full payment therefore the price indicated on the Bid Schedule. The terms "working days" or "work days" means any day of the week, excluding Saturday, Sunday and any federally observed holiday."