


THE CITY OF
SAN FERNANDO

DATE: February 23, 2022

TO: All Plan Holders

FROM: Emilio M. Murga, Consultant City Engineer 

SUBJECT: **ADDENDUM NO. 3 – PICO STREET IMPROVEMENT PROJECT, CDBG
Project No. 602080-19, Project No. 7610**

The following amendment is hereby made a part of the Contract Documents for the subject project, as fully and completely as if the same were set forth therein. This Addendum No. 3 consists of one page.

CONTRACT DOCUMENTS

SPECIFICATIONS:

The following clarification, additions & deletions are made to the above referenced Specifications:

1. **Non-Mandatory Section 3 Virtual Pre-Bid Meeting scheduled for Thursday, February 24, 2022, 10:00 a.m. has been cancelled.**

The Pre-Bid Meeting has been changed to a **Mandatory Virtual Pre-Meeting**, to be held on **Wednesday, March 2, 2022, 10:00 a.m.** Due to safety protocols in response to COVID-19, the pre-bid meeting will be held virtually. Bidders must request an invite to the virtual mandatory pre-bid meeting to **Sandra Lee** at Sandra.lee@mbakerintl.com or call (213) 663-6096.

If you have questions, please call Mr. Manuel Fabian at (818) 898-1243 or mfabian@sgcity.org

ADDENDUM ACKNOWLEDGEMENT

Bidder acknowledges the receipt of this Addendum Number 3 which shall be attached to the Bid proposal.

Signature and Title

Date