



Addendum No. 1

June 1, 2022

Project: Layne Park Improvements, 120 N Huntington Street, Project No. 7616, Plan No. P-737

A. The following change to the **Notice of Inviting Bids** shall apply for this project.

1. Previously stated as:

A mandatory Pre-Bid Meeting will be held Wednesday, May 25, at 10:00 a.m. at 120 N. Huntington Street (Layne Park).

2. Changed to:

A mandatory Pre-Bid Meeting will be held **Wednesday, June 8**, at 10:30 a.m. at 120 N. Huntington Street (Layne Park).

B. The following change to the **Bid Schedule** shall apply for this project.

1. Previously stated as:

CDBG PROJECT NO. 602080-19, PROJECT NO. 7610, PLAN NO. P-731

2. Changed to:

Project No. 7616, Plan No. P-737

C. The following change to the **Notice of Inviting Bids** shall apply for this project.

1. Previously stated as:

Any questions pertaining to the project shall be submitted by Friday, June 3, 2022 by 4:30 p.m.

2. Changed to:

Any questions pertaining to the project shall be submitted by Monday, June 13, 2022 by 4:30 p.m.

D. The following change to the Instruction to Bidders shall apply for this project.

1. Previously stated as:

The following documents in the PROPOSAL section of these Contract Documents must be completed and submitted with the bid package:

P-1-3 Contractor's Proposal

2. Changed to:

The following documents in the PROPOSAL section of these Contract Documents must be completed and submitted with the bid package:

P-1-4 Contractor's Proposal

Indicate the receipt of Addendum 1 on Page P-4 of the Contractor's Proposal. **FAILURE TO DO SO WILL RENDER YOUR BID NON-RESPONSIVE**

Approved by:



Matthew Baumgardner, P.E.
Director of Public Works/City Engineer

05/27/22

Date

BID SCHEDULE
Layne Park Revitalization Project
120 N Huntington Street, San Fernando, CA 91340
PROJECT NO. 7616, PLAN NO. P-737

BASE BID ITEM NO.	BASE BID DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1*	Tree Removal and Stump Grinding	EA	4	\$	\$
2*	Miscellaneous Removals	LS	1	\$	\$
3*	Dust Control	LS	1	\$	\$
4*	Temporary Construction and Security Fence	LF	840	\$	\$
5*	Temporary Construction and Security Gates	EA	1	\$	\$
6*	Clear and Grub Softscape	SF	33,178	\$	\$
7*	Remove Existing Picnic Pads	SF	604	\$	\$
8*	Fine Grading	SF	33,178	\$	\$
9*	Construction staking and surveying	LS	1	\$	\$
10*	Erosion Control	LS	1	\$	\$
11	SWPPP	LS	1	\$	\$
12	Site Utilities	LS	1		
13	Site Electrical	LS	1		
14	Restroom Building	LS	1		
15	4" Concrete	SF	800	\$	
16	4" Concrete at Basketball Court	SF	2,625	\$	\$
17	Basketball Court Plexipave Surfacing and Striping	SF	2,625	\$	\$
18	Steel Edging	LF	128	\$	\$
19	Stabilized Decomposed Granite	SF	2,452	\$	\$
20	Play Area with Shade	LS	1	\$	\$
21	Kiln Dried Log Benches (4 total)	EA	4	\$	\$
22	8' ADA Picnic Table	EA	1	\$	\$
23	Basketball System (post, footing, backboard, net)	EA	1	\$	\$
24	Trash Receptacle	EA	2	\$	\$
25	Soccer Team Bench	EA	2	\$	\$
26	Boulders	LS	1	\$	\$
27	Dry Creek	SF	165	\$	\$
28	Soccer Goals and In-Ground Sleeves	EA	2	\$	\$
29	Irrigation System & Controller	LS	1	\$	\$
30	Planting	LS	1	\$	\$
31	Ninety (90) Day Maintenance	LS	1	\$	\$
32	Mobilization/Job Site Requirements	LS	1	\$	\$
33	Insurance and Bonding	LS	1	\$	
BASE BID TOTAL					\$

BID TOTAL (WORDS): _____