



Addendum No. 2

November 9, 2023

Project: TRAFFIC SIGNAL MODIFICATIONS – 9 LOCATIONS HIGHWAY SAFETY IMPROVEMENT PROJECT

Federal Project No. HSIPL-5202(019), Job No. 7598, Plan No. P-722

TO: All Plan Holders

FROM: Wendell Johnson, Director of Public Works 

SUBJECT: ADDENDUM NO. 2 – TRAFFIC SIGNAL MODIFICATIONS – 9 LOCATIONS HIGHWAY SAFETY IMPROVEMENT PROJECT, Federal Project No. HSIPL-5202(019), Job No. 7598, Plan No. P722

The following amendment is hereby made a part of the Contract Documents for the subject project, as fully and completely as if the same were set forth therein. This Addendum No. 2 consists of 2 pages.

CONTRACT DOCUMENTS

SPECIFICATIONS:

The following clarification, additions, and deletions are made to the above referenced Specifications:

1. Notice Inviting Bids
 - a. Page 2, first paragraph, first sentence, "SEALED PROPOSALS will be received at the Office of the City Clerk, City Hall, 117 Macneil Street, San Fernando, California until **2:00 P.M. on Wednesday, November 29, 2023**, and said bids will be publicly opened and declared for performing work on the following project:" is replaced in its entirety as follows:

"SEALED PROPOSALS will be received at the Office of the City Clerk, City Hall, 117 Macneil Street, San Fernando, California until **2:00 P.M. on Wednesday, December 13, 2023**, and said bids will be publicly opened and declared for performing work on the following project:"

- b. Page 2, third paragraph, first sentence, "The contract time for the project is **FIFTY (50) working days.**" is replaced in its entirety as follows:

"The contract time for the project is **SEVENTY-FIVE (75) working days.**"

- c. Page 4, third paragraph, last sentence, "**Any questions pertaining to the project shall be submitted in writing by Wednesday, November 22, 2023 by 4:00 p.m.**" is replaced in its entirety as follows:

"Any questions pertaining to the project shall be submitted in writing by Wednesday, December 6, 2023 by 4:00 p.m."

2. Contractor's Proposal

- a. Page P-1, second paragraph, first sentence, "The undersigned hereby proposes to furnish all labor, materials, equipment, tools, transportation, and services to perform all work required and to complete said work within **FIFTY (50)** working days after the commencement date stated in the Notice to Proceed." is replaced in its entirety as follows:

"The undersigned hereby proposes to furnish all labor, materials, equipment, tools, transportation, and services to perform all work required and to complete said work within **SEVENTY-FIVE (75)** working days after the commencement date stated in the Notice to Proceed."

3. Construction Contract/Agreement

- a. Page C-2, first paragraph, first sentence, "CONTRACTOR agrees to commence construction of the Work of Improvement within ten (10) days after issuance of a Notice to Proceed, and to continue in a diligent and workman-like manner without interruption, and to complete the construction thereof within **FIFTY (50)** working days from the date the Notice to Proceed is issued." is replaced in its entirety as follows:

"CONTRACTOR agrees to commence construction of the Work of Improvement within ten (10) days after issuance of a Notice to Proceed, and to continue in a diligent and workman-like manner without interruption, and to complete the construction thereof within **SEVENTY-FIVE (75)** working days from the date the Notice to Proceed is issued."

If you have any questions, please contact Kenneth Jones at (818) 898-1240 or kjones@sfcity.org.

Addendum Acknowledgement

Bidder acknowledges the receipt of this Addendum No. 2 which shall be attached to the Bid Proposal.

Signature and Title

Date